



Integrated Waste
Northern Sonoma County Air Pollution Control District
Road & Bridge Operations
Sonoma County Airport
Sonoma County Transit

Susan R. Klassen, Director
Deputy Director, Road Operations: John McCarthy
Deputy Director, Transportation Operations: Johannes Hoevertsz

March 1, 2016

NOTICE TO PLANHOLDERS
FOR CONSTRUCTION OF

**ADOBE ROAD AT EAST WASHINGTON STREET
SIGNAL AND WIDENING**

FEDERAL AID PROJECT NO. HRRRL — 5920 (113)

**Adobe Road PM 13.97 to PM 14.47
East Washington Street P.M. 10.90 to PM 11.01**

COUNTY PROJECT NO. C02279

ADDENDUM NO. 2

I. Changes to the Bid Opening Date:

The Bid Opening date for the Adobe Road at East Washington Street Signal and Widening project has been changed to March 16, 2016 at 2:00 pm.

Please fill out the Addendum Acknowledgement sheet (page BB-7 of the Bid Book) verifying your receipt of this Addendum (Addendum No. 2).

John C. Leong
Civil Engineer

cc:

Susan Klassen, John McCarthy, Olesya Tribukait
DTPW Design (Janice Thompson)
DTPW Construction (Dave Dammuller, Sarah Fredericks, David Cameron, Iveta Moore)
DTPW Traffic (Kim Garl)